

Transport and Works Act 1992

The Transport and Works (Applications and Objections Procedure) (England and Wales) Rules 2006

Rule 10(3)(b)(ii) and Schedule 3

The London Underground (Victoria Station Upgrade) Order

ESTIMATE OF COSTS (REVISED)

Purpose	TWA Estimate Amount £'000 *(1)
A General	
1 Surveying, drilling and soil sampling	5,681
2 Acquisition of land and rights over land	79,662
3 Fees of professional and other advisors, in connection with the implementation of the project once authorised	44,318
B Transport Systems	
1 Highway works, including alterations to and relocation of existing services and statutory undertakers' apparatus	18,813
2 Preparatory and Enabling Works	20,239
3 Stations	
(a) Northern Ticket Hall	
Civil works	39,258
Architectural works	8,431
Mechanical & electrical installations	19,386
(b) Paid Area Links	
Civil works	128,726
Architectural works	7,287
Mechanical & electrical installations	11,087
(c) Southern Ticket Hall	
Civil works	21,227
Architectural works	11,136
Mechanical & electrical installations	38,044
Total	453,295

Note *(1) Prices as at second quarter 2008